WTCPUA ZYLE ROAD PS 8" WLN EXT - UTILITY BID

PROPOSAL
JIMMY EVANS COMPANY
811 DALTON LANE
AUSTIN, TX 78742
Contact: Quinn Glass
Phone: 479-774-4923
Email: quinn@jimmyevans.com
Quote To: Carl Lang Proposal Date: 4/16/26
Date of Plans: June 2025
ITEM DESCRIPTION QUANTITY | UNIT UNIT PRICE AMOUNT
EROSION CONTROLS
300 | UTILITY MOBILIZATION 1.00f EA 26,560.23 26,560.23
310 | CLEARING - BOX & HAUL 1.00f LS 3,254.21 3,254.21
320 | SWPPP 1.00f LS 1,904.43 1,904.43
330 | STABILIZED CONSTRUCTION ENTRANCE 1.00f EA 1,610.57 1,610.57
340 | CONCRETE WASHOUT 1.00f EA 683.78 683.78
350 | ROCK BERM TYPE I 40.00f LF 23.73 949.20
360 | SILT FENCE 4,275.00f LF 4.52 19,323.00
370 | EXCEL SS-2 EROSION CONTROL BLANKET 1,180.00f SY 17.45 20,591.00
380 | HYDROMULCH DISTURBED AREA 24,990.00] SY 8.86 221,411.40
390 | HAUL OFF SPOILS 1,100.00f CY 23.23 25,553.00
SUBTOTAL EROSION CONTROLS 321,840.82
8" DI WATERLINE IMPROVEMENTS
400 | CONNECT TO EXISTING WATERLINE 2.00f EA 14,962.27 29,924.54
410 8" CL350 DUCTILE IRON WATERLINE 4,097.00f LF 104.31 427,358.07
420 | CONCRETE RETARDS 14.00f EA 334.73 4,686.22
440 8" GATE VALVE 16.00f EA 2,784.11 44,545.76
450 4" GATE VALVE 4.00f EA 695.65 2,782.60
460 | 2" CARV 1.00f EA 13,852.78 13,852.78
470 | FIRE HYDRANT ASSEMBLY 2.00f EA 10,723.15 21,446.30
480 2" SINGLE SERVICE 2.00f EA 10,151.19 20,302.38
490 | BORE & PLACE 12" HDPE 400.00f LF 337.28 134,912.00
500 | ROCK TRENCHING 4,097.00f LF 16.44 67,354.68
530 | CONSTRUCTION STAKING 4,497.00] LF 4.52 20,326.44
540 | TRENCH SAFETY 4,497.00] LF 2.83 12,726.51
550 | WATERLINE TESTING 4,497.00] LF 3.39 15,244.83
SUBTOTAL 8" DI WATERLINE 815,463.11
GRAND TOTAL $1,137,303.93
NOTES:

TAXES INCLUDED: $33,500.00 - Please deduct from proposal if tax exempt.

We can save significant money if we can place spoils somewhere close to the site - fill in ponds, stockpile for future roads, etc.
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Quoted scopes of work include labor, equipment and material unless otherwise noted on bid item description. Any alteration or
deviation from bid plans or specifications involving extra cost must be in writing and Jimmy Evans Company reserves the right
to price accordingly. Jimmy Evans Company will carry General Liability and workers compensation as required according to
project specifications. The above prices are subject to change if not accepted within 30 days of proposal submission date. Please
allow a minimum of two weeks notice for scheduling. Tax on Material is included in pricing.

Inclusions:

1. ALL Surveying, Staking, Trench Safety and Testing for installed Utility Lines.

2. ALL Necessary Permits for Utility Scope of Work OTHER than ROW Permits. ROW Permits to be procured by Others.
3. Hauling Utility Spoils Offsite.

4. Tax on Materials.

5. Rock Trenching.

Exclusions:

. Anything not listed in the bid items above.

. Electric/Gas/Communication Work.

. Any and all Fencing and Gates.

. Landscaping/Irrigation work.

. Bonds, Permits, Fees and Licenses.

. Material and Soil Testing.

. De-watering, if ground water is encountered.

. Relocation or Demo of Existing Utility Lines by Others.
. Hydro and Aero Excavation.
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10. Temporary irrigation is excluded.

11. Flowable fill, base backfill, and gravel backfill beyond the bedding envelope are excluded. Trenches are backfilled with
native material excavated from the ditch.

12. Due to extreme market volatility, pricing will need to be updated upon receipt of Approved For Construction Plans. A letter
of intent/award is required to lock in material, hauling, and fuel pricing at this time.

Respectfully Submitted,

Quinn Glass
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